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FOR THE REBUILD/CONVERSION
OF THE VT-400 FINAL DRIVE ASSEMBLY
NSN 2520-01-125-5933/2520-00-438-9020
TO THE
VT-525 FINAL DRIVE ASSEMBLY
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1.0 SCOPE. This Statement of Work (SOW), along with TM 09674 A-25&P/4A establishes, sets
forth tasks and identifies the work efforts that shall be performed by the contractor in the
rebuild/conversion of the VT-400 Final Drive Assembly, NSN 2520-01-125-5933 and/or NSN
2520-00-438-9020 to the VT-525 Final Drive Assembly configuration, P/N 7010045, NSN 2520-
01-463-8091. The assembly will be received in either of two conditions codes “A” or “F”.
When received in condition code “A” it will be converted to part number P/N 7010045, NSN
2520-01-463-3091, CAGE OMLMB®6. If received in condition code “F”, the VT-400 Final Drive
Assembly will be rebuilt and converted to part number 7010045, NSN 2520-01-463-8091,
CAGE OMLMS6. This document contains minimum requirements to restore the VT-400 Final
Drive Assembly to Condition Code "A". Condition Code "A" is defined as "serviceable/issuable
without qualification, new, used, repaired or reconditioned material which is serviceable and
issuable to all customers without limitations or restriction. The rebuild/converted VT-525 Final
Drive Assembly is identified as NSN 2520-01-463-8091.

1.1 Background. Rebuild/Conversion is defined as that maintenance technique to resiore an
item to a standard as near as possible to original or new condition in appearance, performance,
and life expectancy. This is accomplished through disassembly of the item; inspection of all
parts or components, repair or replacement of worn or unserviceable parts using original
manufacturing tolerances and/or specifications and subsequent reassembly of the item.
Conversion is defined as the maintenance technique to modify the VT-400 Final Drive Assembly
to the VT-525 Final Drive Assembly configuration.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards
MIL-STD-2073-1D DoD Standard Practice for Military Packaging
MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications
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DoD 4000.25-1-M

DoD 4160.21-M-1

TM 09674A-25&P/4A

TM 2350-45

RS 3.4A

TI 990301

Engineering Drawing 2600084
CAGE OMLM6

Engineering Drawing 7010045
CAGE OMLM6

ASTM D 3951

Military Handbook (For Guidance)

MIL-HDBK-61

2.3 Industry Standard

ANSIISO/ASQC
Q 9001-2000

Industry Standard (For Guidance)

ANSI/EIA-649

13 March 2003

Military Standard Requisition and Issue Procedures
(MILSTRIP)

Defense Demilitarization Manual

Maintenance Instruction and Repair Parts

List Organizational, Intermediate and Depot Assault
Amphibious Vehicle Model 7A1 Family Of
Vehicles and RAM/RS

DMA Standard Procedures

Rebuild Standards for the AAVP7AL

Installation and Assembly of the VT 525
Power Plant Assembly Integration Kit (Appendix A)

VT-400 Final Drive Assembly
VT-400 Final Drive Assembly
(RAM/RS)

Standard Practice for Commercial Packaging

Configuration Management Guidance

Quality Management Systems-Requirements

National Consensus Standards for
Configuration Management

Copies of Military Standards and Specifications are available from the DoD Single Stock

Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179
or http://www.dodssp.daps.mil. Copies of other Government documents and publications
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requirements shall be obtained through the Contracting Officer: Contracts Department (Code
891), P.O. Drawer 43019, 814 Radford Blvd., Albany, Georgia 31704-3019, commercial
telephone number (229) 639-6761 or DSN 567-6761. Copies of Engineering drawings, if
applicable, shall be obtained from Supply Chain Management Center, Attn: (Code 583-1), 814
Radford Blvd., STE 20320, Albany, Georgia, 31704-0320, commercial telephone number (229)
639-6476 or DSN 567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materials, labor, facilities, and services necessary to troubleshoot, test, diagnose,
engineer, integrate, install, repair, rebuild, and calibrate as required to make the VT-400 Final
Drive Assembly fully operational. Upon completion of rebuild/conversion, the VT-400 Final
Drive Assembly shall be Condition Code "A". Pre-inspection and acceptance of the VT-400
Final Drive Assembly, NSN 2510-01-125-5933 and/or NSN 2520-00-438-9020 prior to
conversion shall be conducted in accordance with TM 09674A-25&P/4A.

b. Marine Corps System Command (MCSC) (PMM143), Albany, Georgia representative
shall witness final on-site testing.

c. The contractor shall be responsible for all structural and mechanical requirements
associated with the rebuild/conversion of the VT-400 Final Drive Assembly as specified in TM
09674A-25&P/4A and this SOW.

d. Ensure all VT-400 Final Drive Assemblies meet the configuration of Engineering
Drawing 7010045, CAGE OMLMBS.

e. All mandatory replacement parts shall be replaced in accordance with TM 09674 A-
25&P/4A and TI 990301. Economically replacement parts may be reused if they meet the
applicable inspection requirements in TM 2350-45. All parts shall be disposed of in accordance
with DoD 4160.21-M-1.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild/conversion
of the VT-400 Final Drive Assembly.

3.2.1 Phase I - Rebuild/Conversion. The contractor shall receive VT-400 Final Drive Assembly
for rebuild/conversion. The contractor shall then disassemble the VT-400 Final Drive Assembly
into components and conduct the rebuild/conversion process. The contractor shall
rebuild/convert components in accordance with the requirements in TM 09674A-25&P/4A and
this SOW. The contractor shall, with the exception of GFM, be responsible for supplying all
equipment, tools, test equipment, and materials for the conduct of this effort. The contractor
shall be responsible for the integration and assembly of all components. The configuration
identification for the VT-400 Final Drive Assembly is defined by the specifications annotated on
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current revision levels of Engineering Drawing 2600084, CAGE OMLMS6 and Engineering
Drawing 7010045, CAGE OMLMG6.

3.2.2 Phase II - Inspection, Testing and Acceptance. Inspection, testing and acceptance of the
VT-400 Final Drive Assembly shall be conducted in accordance with TM 09674A-25&P/4A, RS
3.4A and ANSVISO/ASQC Q9001-2000. The contractor will correct any deficiencies
discovered.

3.2.3 Phase III - Packaging, Handling. Storage and Transportation (PHS&T)

a. The contractor shall be responsible for preservation and packaging on item(s) being
rebuilt under the terms of this statement of work. Items scheduled for long-term storage or
shipment to overseas destinations shall be in accordance with Level "A" requirements of MIL-
STD-2073-1D, Appendix J.la, Specialized preservation code “DB”. Items scheduled for
domestic shipment for immediate use shall be in accordance with the best commercial practices
of ASTM D 3951. Items scheduled for overseas shipment for immediate use shall be in
accordance with the best commercial practices of ASTM D 3951, Paragraph 6.1, and Export
Shipments.

NOTE: Level “A” requirements shall be identified in writing by the Logistics Management
Specialist (Code PMM 143).

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the contractor with the shipping address(es) for delivery
of the upgraded equipment, and the contractor shall be responsible for arranging for shipment to
the pre-determined site(s). The Marine Corps will be responsible for transportation costs

associated with shipping the subject equipment to and from the contractor.

3.3 Configuration Control

a. The contractor shall apply configuration control procedures to established configuration
items. The contractor shall not implement configuration changes to an item’s documented
performance or design characteristics without prior written authorization. Procedures or
materials contained in manuals, standards and instructions or engincering drawings/documents
define the item’s characteristics. If deemed necessary to temporarily depart from the authorized
configuration, the contractor shall prepare and submit a Request For Deviation (RFD). MIL-
HDBK-61 and ANSI/EIA-649 provide guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS CREATE
software, which resides at a secure web site, https://mearsweb.redstone.army.mil. For the
purpose of gaining access to the web site, the contractor shall request user-id and password
privileges from the Requiring Office identified in Block 6 of the applicable Contract Data
Requirements List. The contractor shall direct technical or functional questions concerning
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usage of MEARS CREATE software to the Requiring Office for guidance. The contractor shall
notify the Requiring Office by electronic mail when completed MEARS RFDs are ready for
formal submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GEM). The
Management Controt Activity (IMCAfCode 571-1) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the contractor’s possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and property responsibility for Marine Corps assets.
The contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This
can be done by mailing a copy of the DD 1348 to: Materiel Management Department,
Management Control Activity (Code 571-1), 814 Radford Blvd., STE 20320, Albany, GA
31704-0320 or faxing to commercial telephone number (229) 639-5498 or DSN 567-5498.

The below listed material is available:

Nomenclature Part Number Quantity Per Application
Seal 7010160 1 Ea
Yoke 7010055 1 Ea
Shaft Assembly 7001167 1 Ea

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materials as required
in the performance of this SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP), Chapter 11, provides guidance to the contractors on the requisitioning process.
The decision to utilize CFM procured from the DoD Supply System shall be based upon cost
effectiveness, availability of materiel and the required completion/delivery date.

3.6. Quality Assurance Provisions

3.6.1 The performance of the contractor’s quality of work performed, materiel provided and
documents written shall be subject to in-process review and inspection by the MCSC (PMM 143),
Albany, Georgia representative during contract performance. Inspection may be accomplished at
any work location. The MCSC (PMM143), Albany, Georgia representative shall be permitted to
observe the work/tasks accomplishment and/or to conduct inspections at any reasonable hour.
Acceptance Tests shall be held in-plant. The MCSC (PMM143), Albany, Georgia representative
requires, at a minimum, two weeks notification of the acceptance test to allow for sufficient time
for MCSC (PMM143), Albany, Georgia representative to witness acceptance. Inspection by the
MCSC (I'MM143), Albany, Georgia representative of all acceptance tests, materials and
associated lists furnished hereunder does not relieve the contractor from any responsibility
regarding defects or other failures to meet the SOW requirements which may be disclosed prior
to final acceptance.
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3.6.2 The contractor shall provide and maintain a Quality System that, as a minimum, adheres to
the requirements of ANSFISO/ASQC Q9001-2000. The contractor’s work shall be subject to in-
process reviews and inspections for compliance with these procedures and standards by a MCSC
(PMM143), Albany, Georgia representative. Noncompliance with these quality assurance
procedures resuiting in degraded quality of work may result in a stop-work order requiring action
by the contractor to correct the work performed and to enforce compliance with quality assurance
procedures or face contract termination. Notwithstanding such inspection, it shall be the
contractor’s responsibility to ensure that the entire system meets the performance requirements of
this SOW.

4.0 REPORTS. All reports deliverables shall be submitted in hard copy to Marine Corps
Systems Command, Attn: (PMM143), 814 Radford Blvd., Suite 20343, Albany Georgia 31704-
0343, unless directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A Monthly Production Status Report shall be submitted
summarizing the progress and status of the VT-400 Final Drive Assembly.
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